
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 500 

STATE PROJECT NO.   S-L17J(1010) 

LOCATION: L17J, SIDNEY SOUTH 

COUNTIES: CHEYENNE 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

February 02, 2012.  At that time the bids will be opened and read for 

CONC PAVE, ELEC 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  CONCRETE PAVEMENT 

  START DATE 06/04/2012    WORKING DAYS    50 

  Price Range $    250,000 to $  1,000,000 

 

  Plans and specifications may be seen beginning January 10, 2012 at the Lincoln 

Central Office and January 17, 2012 at the District Engineer's Office at GERING 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)         112   SHEETS   $  28.00 

CROSS SECTIONS (SHEETS X1 THRU X11)                        11   SHEETS   $   2.75 

STANDARD PLANS                                             15   SHEETS   $   3.75 

 

    SHEET NO. 

 

    1               TITLE PAGE 

    2-T1 - 2-T2     TYPICAL CROSS SECTIONS 

    2-S             SUMMARY OF QUANTITIES 

    2-W             WETLANDS 

    2-H1 - 2-H3     HORIZONTAL ALIGNMENT & ORIENTATION 

    2-N             GENERAL INFORMATION 

    2-P1 - 2-P42    PHASING PLANS--PHASE 1-6 

    2-L1 - 2-L2     GEOMETRICS 

    2-L3 - 2-L9     CONSTRUCTION & REMOVAL 

    3 - 4           PLAN & PROFILE SHEETS 

    5 - 40          TEMPORARY TRAFFIC CONTROL--PHASE 1-6 

    41 - 42         TEMPORARY TRAFFIC SIGNAL PLAN 

    43 - 46         TRAFFIC SIGNAL PLAN 

    47              TEMPORARY PAVEMENT MARKING PLAN 

    48 - 51         ROADWAY LIGHTING PLANS 

    52              EARTHWORK DATA SHEET 

    53 - 54         SPECIAL PLAN 1C  TEMPORARY SILT CHECKS 

    X1 - X11        CROSS SECTIONS 

 

    STANDARD PLANS   

 

      301-R10   (3 SHEETS) PAVEMENT DETAILS 

      329-R9    (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT 

      502       SILT FENCE DETAILS  

      910-R2    SIGNAL FACE CONFIGURATION 

      914-R6    PULL BOX DETAIL 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

      924       (3 SHEETS) TYPICAL URBAN TRAFFIC CONTROL PLAN  

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

   GROUP 3 CONCRETE PAVEMENT 

 

MOBILIZATION                                     LUMP      LUMP 

EXCAVATION (ESTABLISHED QUANTITY)                      847 CY 

REMOVE PAVEMENT                                      1,161 SY 

SAWING PAVEMENT                                        186 LF 

REMOVE ASPHALT SURFACE                              11,247 SY 



 

 

REMOVE CURB                                          1,014 LF 

TIE BARS                                               192 EACH 

CONC 47B-3500 CURB TYPE II                           1,014 LF 

CONC 47B-3000 MEDIAN SURFACING                       2,100 SY 

9" CONC PVMT, 47B-3500                               1,765 SY 

9" DOWELED CONC PVMT, 47B-3500                       8,769 SY 

TEMPORARY SURFACING                                    263 SY 

   10" 

FOUNDATION COURSE                                   10,534 SY 

   4" 

GRANULAR SUBDRAIN                                       20 EACH 

SURFACING 10"                                        1,043 SY 

WATER                                                   43 MGAL 

EARTH SHOULDER CONSTRUCTION                             22 STA 

SUBGRADE PREPARATION                                11,577 SY 

SEEDING, TYPE B                                          1 ACRE 

MULCH                                                    1 TON 

 

   GROUP 8B ELECTRICAL 

 

TEMPORARY TRAFFIC SIGNAL                                 1 EACH 

MOBILIZATION                                     LUMP      LUMP 

PULL BOX, TYPE PB-1                                      1 EACH 

PULL BOX, TYPE PB-1A                                     4 EACH 

PULL BOX, TYPE PB-2                                      1 EACH 

PULL BOX, TYPE PB-2A                                     8 EACH 

PULL BOX, TYPE PB-5                                      1 EACH 

VEHICLE DETECTOR, TYPE A PREFORMED                       8 EACH 

VEHICLE DETECTOR, TYPE B PREFORMED                       8 EACH 

VEHICLE DETECTOR, TYPE TD-3                              8 EACH 

2" CONDUIT IN TRENCH                                   843 LF 

2" CONDUIT UNDER ROADWAY                               318 LF 

2/C #14 AWG DETECTOR LEAD-IN CABLE                   3,561 LF 

STREET LIGHT CABLE, NO. 6 BARE                          55 LF 

STREET LIGHT CABLE, NO. 6 USE                          110 LF 

INST TRAF SIG CONTROLLER, TC-2070                        1 EACH 

REMOVE PEDESTAL POLE                                     2 EACH 

REMOVE PULL BOX                                          7 EACH 

REMOVE MAST ARM SIGNAL POLE                              1 EACH 

RELOCATE STREET LIGHTING UNIT                            1 EACH 

 

   GROUP 10 GENERAL 

 

BARRICADE, TYPE II                                   9,798 BDAY 

BARRICADE, TYPE III                                  1,559 BDAY 

SIGN DAY                                             1,666 EACH 

CONTRACTOR FURNISHED SIGN DAY                        1,050 EACH 

TEMP PAVEMENT MARKING REMOVAL                       28,700 LF 

PAVEMENT MARKING REMOVAL                             3,300 LF 

TEMP PVMT MARKING, TYPE PAINT                       35,800 LF 

TEMP PVMT MARKING SURF PREP                         26,800 LF 

TUBULAR POST                                            80 EACH 

CHANNELIZING BLOCK                                     140 EACH 

FLASHING ARROW PANEL                                    69 DAY 

FLAGGING                                                10 DAY 

TRAFFIC CONTROL MANAGEMENT                              76 DAY 

FIELD OFFICE                                             1 EACH 

MOBILIZATION                                     LUMP      LUMP 

CONSTRUCTION STAKING AND SURVEYING               LUMP      LUMP 

RENTAL OF LOADER, FULLY OPERATED                         5 HOUR 

RENTAL OF DUMP TRUCK, FULLY OPERATED                     5 HOUR 

RENTAL OF SKID LOADER, FULLY OPERATED                    5 HOUR 

RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                   5 HOUR 

TEMPORARY SILT CHECK                                   200 LF 

TEMPORARY SILT FENCE                                   200 LF 

 


